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CONSTRUCTION ENGINEERING INSPECTION SERVICES FOR THE ROUND
HILL TO FRANKLIN PARK TRAIL AND MAIN STREET PROJECT
1.0

PURPOSE
The intent of this Request for Proposal (“RFP”) is for the County of Loudoun, Virginia
(County) to obtain proposals from qualified Consultants to perform comprehensive
Construction Engineering and Inspection Services (CEI) during the construction of the
Round Hill to Franklin Park Trail and Main Street Projects (the Project), UPC 56454 &
91248, located in Loudoun County, Virginia. The Project is both federally funded and a
Virginia Department of Transportation (VDOT) approved and locally administered Project
with certain VDOT guidelines for Disadvantaged Business Enterprises (DBE) requirements
and Small, Women and Minority (SWAM) Businesses utilization. This RFP includes a
12% Disadvantaged Business Enterprises (DBE) goal as defined in 49 CFR Part 26.
Refer to Attachment 6 – Mandatory Federal-Aid Professional Services RFP
Provisions for additional information on DBE requirements.

2.0

COMPETITION INTENDED
It is the County's intent that this RFP permits competition. It shall be the offeror's responsibility
to advise the Purchasing Agent in writing if any language, requirement, specification, etc., or
any combination thereof, inadvertently restricts or limits the requirements stated in this RFP
to a single source. Such notification must be received by the Purchasing Agent not later than
fifteen (15) days prior to the date set for acceptance of proposals.

3.0

BACKGROUND INFORMATION
3.1

The services to be performed by the successful offeror will consist of CEI services to
facilitate management and administration of the Project for the Loudoun County
Department of Transportation and Capital Infrastructure (DTCI). The estimated
duration of the Project, to include final acceptance, administrative “close out”, and
VDOT audit is approximately eighteen (18) months. The construction contract will be
a until price contract. The estimated cost of construction is $4,500,000 to $5,500,000.

3.2

In April of 2009, The Town of Round Hill entered into a Standard Project
Administration Agreement (Agreement) with VDOT to design, acquire right-of-way,
and construct pedestrian improvements along Main Street from 34 Main Street (old
train station) south to Loudoun Street as part of the Transportation Enhancement
Program. The Transportation Enhancement Program (renamed Transportation
Alternatives Program in July 2012) (Program) is part of the Federal-Aid Highway
Program and is intended to help local sponsors fund community based projects that
expand travel choices and enhance the transportation experience by improving the
cultural, historical, and environmental aspects of the transportation infrastructure.
The Town’s Main Street portion of the Project includes the construction of a concrete
sidewalk along the east side of Main Street, curb on both sides of the street, curb
ramps, small retaining walls, and storm drain structures and piping to convey storm
water captured by the newly installed street curbing.
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In February 2001, Loudoun County entered into an agreement with VDOT to design,
acquire right-of-way, and construct a pedestrian and bicycle trail from Round Hill to
Purcellville as part of the Transportation Enhancement Program. Since 2001, the
County’s project Agreement and scope have changed several times due to
difficulties developing a viable trail alignment and increasing construction costs. As
a result, the current County project scope includes the construction of concrete
sidewalks and associated drainage structures along East Loudoun Street in the
Town of Round Hill from Main Street to Evening Star Drive/Newberry Crossing
Place. The scope also includes construction of a 10-foot wide asphalt trail from the
northeast corner of Lake Point subdivision east of Round Hill to Loudoun County’s
Franklin Park pool house parking lot. These two sections (i.e. concrete sidewalks
and asphalt trail) will be connected by an existing trail that starts on Newberry
Crossing Place, goes through an existing tunnel beneath By-Pass Route 7, and
extends around the Lake Point subdivision.
During progression of the design for the Town’s Main Street project and the County’s
pedestrian and bicycle trail, the County and Town staff coordinated design elements
so that stormwater from the Town’s Main Street project would flow into the storm
drain system planned for the County’s East Loudoun Street drainage improvement.
As a result, the Town’s Main Street project became contingent upon construction of
County’s pedestrian and bicycle trail.
At the Town’s request, and since the bidding and construction of both the Town and
County projects are expected to occur concurrently, the Round Hill Town
Administrator requested that the two projects be merged and managed by the
County during the bidding and construction phases. During a Board Meeting on
September 17, 2014, the Board of Supervisor’s directed staff to merge the Town’s
project with the County’s project utilizing the Town’s VDOT grant and Town funding
and that a project agreement between the Town and the County for the
administration and construction management of the joint project (now, the Project)
be developed.
Both the County and Town have completed right-of-way acquisition for the Project.
The County and Town are preparing authorization packages for submission to
VDOT to clear right-of-way and to obtain authorization to advertise the Project for
construction.
The County Attorney’s Office and the Town Attorney, along with County and Staff
assistance, have drafted a Memorandum of Understanding (MOU) defining the cost
participation, cooperative procurement, and construction responsibilities of the
County and Town for the Project. On February 1, 2018, the Town Council reviewed
and approved the MOU. On March 6, 2018, the Loudoun County Board of
Supervisors reviewed and approved the MOU.
3.3

Pursuant to the MOU, the County is responsible to solicit a Request for Proposal to
seek a consultant to provide CEI services for the Project. Upon selection of a
consultant acceptable by both Parties, the County will enter into contract
negotiations with the consultant to provide CEI services with the contract fee to be
agreed by both Parties. As set forth in the MOU, each Party will be responsible for
its proportionate share of the CEI services rendered for the Project. In the event
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that all or part of the invoice is not readily attributable to a particular Party, those
costs shall be shared equally between the County and Town.
In general, CEI Services will include, but not be limited to, full time on-site quality
assurance and control, administrative services, material testing, construction
engineering and inspection services, and assistance with VDOT project acceptance,
administrative “close out”, and VDOT audit. A more detailed description of the CEI
Services required can be found in Section 5.0 Scope of Services.
3.4

4.0

The County requests that proposals address and fulfill the general criteria, tasks,
and services described in this RFP. Additional responsibilities may be added during
the development of the Project and as provided in the Project Contract Documents.
The Project shall be constructed in accordance with the approved Plans and Special
Provisions, VDOT Specifications and Standards, VDOT testing guidelines, and all
other applicable procedures and guidelines for the administration of a VDOT and
County project. A CD containing the Round Hill Trail and Main Street project plans will
be provided to the top ranked firm only.

OFFEROR’S MINIMUM QUALIFICATIONS
Offerors must demonstrate that they have the resources and capability to provide the
materials and services as described herein. All offerors must submit the documentation
indicated below with their proposal. Failure to provide any of the required documentation
may be cause for proposal to be deemed non-responsible and rejected.
The following criteria shall be met in order to be eligible for this contract: (Refer to RFP
Paragraph 6.3E for additional information.)
4.1

All offerors shall include with their proposals a list of three (3) comparable projects
that have been successfully completed in the last ten (10) years providing
construction management, inspection, and engineering services similar to the
requirements defined in this RFP for VDOT. Offeror hereby releases listed
references from all claims and liability for damages which may result from the
information provided by the reference.


Comparable projects would include projects that demonstrate extensive
experience in the discipline areas identified in the scope of services contained in
Section 5.0 of this RFP.



Successfully completed projects shall include: projects that were completed
within the contract time, including any owner approved time extensions; projects
that were completed at or below the contract award amount, including any
subsequent owner approved cost change orders; and projects that were
completed in accordance with the contract documents.

4.2

Offerors shall provide inspectors with VDOT material testing and technician
certifications in asphalt, soils compaction, concrete, nuclear safety, pavement
markings, and all other certifications necessary with a minimum of three (3) years
road and bridge construction inspection experience. Offerors shall provide with their
proposals copies of these certifications for the staff proposed for this work.

4.3

Offerors shall provide Virginia Department of Conservation and Recreation Certified
Erosion and Sediment Control Inspector with a minimum of three (3) years
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inspection experience. Offerors shall provide with their proposals copies of these
certifications for the staff proposed for this work.

5.0

4.4

Offeror’s Construction Manager (“CM”) shall possess a Bachelor of Science in Civil
Engineering, Construction Management, or other related curricula and have 10
years of experience in the management of roadway construction projects.
Recognition as a Certified Construction Manager through the Construction
Management Association of America (CMAA) or similar Construction Manager
Certification is preferred.

4.5

Debarment: By signing and submitting a proposal, offerors are certifying that they
are not currently debarred by any local or state government or the Federal
Government. Offerors shall provide in their proposal, documentation related to all
debarments that occurred within the last ten (10) years. Complete and include with
your proposal Attachment 2, Certification Regarding Debarment from the offeror and
all Sub-consultants identified in the offerors proposal.

SCOPE OF SERVICES/TASKS TO BE PERFORMED
All proposals must be made on the basis of, and either meet or exceed, the requirements
contained herein. All requirements for inspection, materials testing, engineering, and
construction management shall follow criteria as set forth in the VDOT Materials Division
Manual of Instructions and the Test Methods Manual. Acceptance procedures shall meet
VDOT standards and 23 CFR 637.
Inspection procedures, requirements, and
documentation shall comply with the VDOT Inspection Manual, March 2018. The
estimated duration of CEI Services is eighteen (18) months.
5.1

Consultant Responsibilities:
A.

Full time on-site inspection, project administrative, and engineering duties
and related work, to include overtime rates greater than forty (40) hours per
week. The County will provide a County Construction Manager to oversee
all related construction engineering, administration, and coordination with the
County, the Consultant (CEI Firm), VDOT/FHWA, the Engineer, the
Construction Contractor, and all other agencies or citizens concerned. In
addition, the County will provide a part-time field technician to monitor CEI
inspection staff, the Construction Contractor’s daily activities, and to prepare
daily reports based on observations while on site.

B.

The Project staffing by the Consultant is presently anticipated to include at a
minimum the following personnel:





C.

Construction Manager;
Senior Inspector;
full time on site Construction Inspectors; and
Additional staff as needed to provide all administrative and clerical
support.
In addition to the construction administration and quality assurance/control of
all construction related activities, the Consultant shall perform and record all
on-site materials testing, to include compressive stress tests for concrete field
cylinders and other laboratory required testing. If a separate sub-consultant
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is used for materials testing, the Consultant shall provide all necessary
coordination, scheduling, and all other support as necessary to ensure the
correct frequency, locations, documentation, and type of testing required for
all aspects of the project.
D.

A Project field office/trailer will be provided by the Construction Contractor in
accordance with the specifications and contract. Computers with internet
service, transportation, applicable computer software, cellular phone and all
other necessary equipment and supplies shall be provided by the Consultant.

5.2

Requirements of the Consultant. It shall be the responsibility of the Consultant staff
to monitor and inspect the work of the Construction Contractor such that the Project
is constructed in conformity with the plans, specifications, and special provisions for
the Construction Contract. Observe the Construction Contractor’s work to
determine the progress and quality of work. Identify discrepancies and report
discrepancies to the County and the Construction Contractor so that the
Construction Contractor can correct such observed discrepancies. Assigned
inspectors are to inform the County Construction Manager of any omissions,
substitutions, defects, and deficiencies noted in the work of the Contractor.

5.3

On-site Inspection. Monitor the Construction Contractor's on-site construction
activities and inspect materials to be used in the work in accordance with the plans,
specifications, and special provisions for the Construction Contract to determine that
the Project is constructed in conformity with such documents. Maintain detailed
accurate records of the Construction Contractor’s daily operations and of significant
events that affect the work. Monitor and inspect Contractor’s Work Zone Traffic
Control Plan and review modifications to the Work Zone Traffic Control Plan,
including Alternate Work Zone Traffic Control Plan, in accordance with the County’s
and VDOT’s procedures. Construction Contractor employees performing such
services shall be qualified in accordance with County and VDOT procedures. The
Consultant shall inspect and verify these qualifications. Personnel identified in the
Consultant’s technical proposal are to be assigned as proposed and are committed
to performing services under this Agreement. Personnel changes will require written
approval from the County. Staff that has been removed for demonstrating
unprofessional, unworkmanlike behavior, or lack of experience shall be replaced by
the Consultant within seven (7) calendar days after County notification.

5.4

Materials Sampling and Testing. The Consultant shall perform and record all onsite materials testing and shall provide all material testing equipment as required.
This equipment will remain the property of the Consultant and shall be removed at
completion of the work. The Consultant will be responsible for obtaining proper
licenses for equipment and personnel operating equipment when licenses are
required. The Consultant shall make the license and supporting documentation
available to the County for verification, upon request. The Consultant's handling of
nuclear gauges shall be in compliance with their license.
The material testing equipment shall include but not be limited to; soil/aggregate
compaction kit, including: speedy moisture kit, one-point proctor mold, hammer, gas
stove, pans and spoons, scales, 10’ straight edge, sand cone device; slump cone;
air meters, non-contact thermometer and 4’ level. Any testing device that will be
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used for acceptance/rejection of materials will need evidence of calibration as
recommended by the manufacturer. All hand tools necessary for inspection services
shall also be supplied by the Consultant.
5.5

5.6

Performance of the Consultant. During the term of the consultant contract
(Agreement) the County will review the Consultant operations to determine
compliance with the Agreement. The Consultant shall cooperate with and assist
County representatives in conducting these reviews. If deficiencies are indicated,
remedial action shall be implemented immediately by the Consultant. County
recommendations and Consultant responses/actions are to be properly
documented by the Consultant. No additional compensation shall be allowed for
remedial action taken by the Consultant to correct deficiencies identified by the
County. Remedial actions and required response times may include but are not
necessarily limited to the following:
A.

Further subdivide assigned inspection responsibilities, reassign inspection
personnel, or assign additional inspection personnel.

B.

Immediately replace personnel whose performance has been determined by
the Consultant and/or the County to be inadequate.

C.

Immediately increase the frequency of monitoring and inspection activities in
phases of work that are the Consultant's responsibility.

D.

Increase the scope and frequency of training of the Consultant personnel.

Consultant Staff Functions, Features of Work and Knowledge Skills and Abilities.
A

Construction Manager Function: To manage the assigned elements of the
Project to assure quality of the contractor’s compliance with the plans and
contract documents, manage Project personnel staffing, Project inspection,
and contract administration under the direction of the County Construction
Manager.
Construction Manager Features of the Work:






Manages assigned Project elements which may involve structures,
roadways, and other transportation facilities. Duties include analyzing and
interpreting Project plans and specifications to ensure Project
constructability; identifies design errors for the County; determines impact
for both the County and Construction Contractor; interprets unclear
contract language; work order time impact analysis, and maintains and
reports Construction Contractor’s daily production rates.
Prepares independent detailed construction estimates; makes
recommendations for partial and final Contractor payments, monitors
Project budgets and recommends any needed adjustments to the County
Construction Manager
Supervises and manages inspection personnel and makes
recommendations on Project staffing. Attends the pre-construction
conference organized and scheduled by the County Construction
Manager, conducts utility coordination meetings, construction progress
meetings, and other types of conferences
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Writes Project management correspondence and approves or rejects
recommendations made by Project inspectors. Recommends resolution
of field construction problems; recommends design changes; performs
analysis and prepares work orders; seeks input from the Project controls
group regarding the schedule/cost impact and works with the Project
design group, materials, environmental, traffic engineering right of way,
the public, and all other parties necessary to meet contract schedules and
requirements.
Construction Manager Knowledge Skills and Abilities. Construction
Manager is expected to have 10 years of experience in the management
of roadway construction projects. Considerable knowledge of roadway,
structure, traffic engineering, construction methods, procedures,
practices, plans, specifications, and contracts; materials used and
performance, environmental, legal, and safety responsibilities related
to construction of transportation facilities; working knowledge of the
VDOT Road and Bridge Specifications, Road and Bridge Standards,
Construction Manual, and Inspection Manual; and knowledge in the use
of electronic data processing equipment and contract management
software. Skill in the use of survey, nuclear density, and materials testing
equipment. Ability to supervise and manage employee work groups.
Ability to interpret roadway plans, specifications, and contracts. Ability to
prepare technical, financial, administrative, and explanatory
correspondence. Recognition as a Certified Construction Manager
through the Construction Management Association of America (CMAA) or
similar Construction Manager Certification is preferred.

B

Construction Inspector Senior Functions: The Inspector Senior monitors and
performs all types of inspection work on complex and routine highway
projects or acts as a specialist and advisor to other inspectors on certain
phases of work requiring specialized talent and experience. Assignments are
of an independent nature and include responsibility for inspecting and
monitoring the inspection work of any type and size of projects. The
Inspector Senior is responsible for assigning and assisting inspectors in a
manner that all phases of work will be given adequate inspection. Supervision
is received from the Construction Manager or County Construction Manager
by periodic visits and review of records and reports. The Inspector’s authority
is limited in that changes to the plans and specifications requested or
recommended must be reviewed and approved by the design engineer to
whom the authority has been delegated.
Construction Inspection Senior Features of Work:



Inspects all phases of work on a project and advises the Contractor
superintendent or other representatives of necessary action to ensure
conformance with plans, specifications, and the contract.
Inspects grading projects, paving projects, demolitions projects, special
design bridge projects, signal projects, signing projects, coating projects,
utility projects, other special projects as assigned.
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Reviews the performance of assistant inspectors daily advising of
necessary corrective actions to ensure teamwork, partnering and project
success. Answers questions from assistant inspectors and the Contractor
concerning contract requirements and application. Reviews and/or
prepares daily reports for preparation of entries to the project diary, asbuilt plans, materials books, and work books. Prepares and checks
construction project construction reports and monthly project estimates.
Makes necessary correction and forwards them to the Construction
Contractor and County Construction Manager.
Performs occasionally any and all duties of an assistant inspector when
required by volume of work. Is proficient in the use of routine survey
equipment and is able to check grades, verify stakeouts (grading, and
bridge stakeouts). Is able to read and interpret highway construction plans
and specifications.
Performs detailed constructability review of any change orders

In addition to the duties noted for Construction Inspector, the Construction
Inspector Senior monitors Construction Contractor’s operations to ensure
compliance with contract terms and specifications. Independently
coordinates and directs all phases of construction inspection of projects,
which are typically complicated by extensive traffic control, sensitive to the
public or environmentally challenging, or require significant project
coordination with property owners, utility companies, or local/federal
government representatives. Verifies lines, grades dimensions, and
elevations using survey and field engineering equipment. Coordinates and
schedules various phases of construction with the Construction Contractor
and County personnel; reviews and monitors Construction Contractors’ plan
of operation; and advises Construction Contractor and the County
Construction Manager of violations and recommends adjustments to
operations. Recommends changes to construction plans to meet field
condition; makes field measurements of pay items and conducts materials
testing; checks equipment; maintains and reviews comprehensive project
records including daily diaries, materials notebooks, as-built plans, pay
quantity records, progress schedules, work orders and monthly estimates;
and is aware of Civil Rights requirements. The Construction Inspector Senior
aids in the development of work orders, investigations and analysis of Notices
of Intent. Proven ability to work at heights and within confined spaces with
the required training for these activities.
This position requires frequent contact with engineers and agency personnel
to discuss and resolve field construction issues and to obtain technical
guidance in specialty areas of engineering and inspections. These positions
also require frequent external contact with Construction Contractor personnel
to schedule and coordinate project inspection and resolve problems; with
local government and law enforcement agencies to explain work under
construction and coordinate traffic control; with suppliers to monitor receipt
of materials; with utility companies to coordinate relocation and installation;
and with the public to provide information and resolve issues.
Construction Engineering Inspection Services for the Round Hill to Franklin Park Trail and Main Street Project
RFP RFQ 12761
Page 10 of 41

Construction Inspector Senior Knowledge, Skills and Abilities. The
Construction Inspector Senior is expected to have six (6) years of experience
including knowledge of roadway, structure, and bridge construction methods,
materials, standards and specifications. Working knowledge of state and
federal safety, environment, and EEO/DBE guidelines and regulations; and
of mathematics including algebra, geometry, and trigonometry. Working skill
in operating computer equipment, software programs (including but not
limited to working in a Microsoft Windows environment, Microsoft Office, and
Site Manager, or other currently utilized project management software) and
read and interpret roadway, bridge, and structure plans and contract
specifications; apply mathematical formulas and engineering principles to
determine field adjustments; maintain detailed reports; perform required
materials testing; and communicate effectively with agency and Contractor
personnel and the general public.
C

Construction Inspector Functions: The Construction Inspector inspects all
phases of construction on construction and maintenance projects under the
supervision of senior inspectors, construction project managers, or other
supervisory personnel. The inspector shall have the ability to independently
inspect routine highway construction phases for maintenance, bridge, and
roadway construction projects. Assignments are of an independent or
support nature depending on the scope or complexity of the project and are
made by the Construction Project Manager or County Construction Manager
on a case by case basis. The work is distinguished from the trainee level by
the requirement to act and make decisions independently for routine project
issues and to foster partnering relationships with contractors, the general
public, or other project stakeholders.
The Construction Inspector will monitor the work of contractors to ensure
quality control and contractor compliance of moderate complexity and
generally be under the direct supervision personnel. Considerable freedom
of action is allowed and specific instructions are required only as result of the
changes of the plans and specifications, non-performance by a contractor or
questions raised by the inspector.
Construction Inspector Features of Work:







Inspects assigned phases of work on a project to make official contact
with Construction Contractor superintendent and other representatives to
ensure conformance to plans, specifications, and other contract
documents.
Frequently checks lines, grades, dimensions of roadways and structures
with an engineer’s level and other survey equipment and advises the
Construction Contractor of any discrepancies.
Checks methods of construction where specific methods are stated and
requires action to correct any variances and methods employed.
Ensures that highways work zones and traffic control setups are in
accordance with current standards.
Prepares and reviews daily inspector reports for preparation of entries
into project diaries as a working knowledge of Site Manager and is able
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to properly document materials in the Materials Notebook as well as other
test reports for materials.
Records or monitors recording material received showing quantities
estimated to be required in quantities received used and tested
Checks materials and material documents to make sure that they have
been tested or performs routine physical test and analyze sample material
on the job, sends additional samples to the testing laboratories for
verification of results.
Monitors project budget
Assist in Contractor’s monthly evaluations

Construction Inspector Knowledge, Skills, and Abilities: The inspector is
expected to have three (3) years of inspection experience including a
working knowledge of roadway, structure and bridge construction methods,
materials, standards, construction symbols and terminology; state and
federal environmental, safety, and Equal Employment Opportunity
guidelines and regulations; and of mathematics including algebra, geometry,
and trigonometry. Inspectors shall be skilled in operating computer
equipment, software programs and field inspection equipment. Ability to
read and interpret roadway, structure and bridge plans and specification;
apply mathematical formulas and engineering principles to determine minor
adjustments to construction plans; maintain detailed records; perform
required materials testing and communicates with the agency and
Contractor personnel and the general public.
5.7

Davis Bacon Wage Rate Documentation: Conduct interviews, review payrolls and
provide all administrative support required to meet State and Federal Davis Bacon
Wage Rate Requirements.

5.8

Schedule
All work to be performed under this Contract will align with the construction schedule
as presented by the Construction Contractor at the construction kickoff meeting.
The construction schedule is estimated to take (eighteen) months. The schedule for
this contract is subject to change based upon any changes in the construction
schedule. Tentatively, the anticipated schedule is as follows:
Notice to Proceed: April 1, 2019
Expected Completion: October 30, 2020

5.9

The County will require the Consultant to use e-Builder for the administration of the
Project. The County will provide the Consultant two (2) licenses for their use and
provide training for the Consultant. Basic training will be required and provided by
the County at no cost to the Consultant. This level of training is at the
recommendation of e-Builder and should provide proficiency. If the Consultant does
not demonstrate proficiency with the software following this training, additional
training required for complete proficiency would be at the Consultant’s
cost. Additional licenses may also be purchased at the Consultant’s cost. Contact
e-Builder for further information at www.e-builder.net or 1-800-580-9322.
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5.10

Fee/Rate Schedule
The County of Loudoun confirms that the type of agreement which will result from
this RFP will be a lump sum contract. Under this method, the Consultant performs
the services stated in the Memorandum of Agreement (MOA) (otherwise referred to
as the Agreement for Service or Agreement) for an agreed amount as prime
compensation.
Hourly rates established under the Contract include:

6.0

A.

Administrative items such as voice, data and video services, mailing services,
printing services, courier services, and materials required in the preparation
of presentations, cost of reports, submittals and other expenses deemed
typical in the conduct of business.

B.

Transportation to and from job sites, vehicles, fuel, vehicle maintenance, cell
phones, personal computers, printers, cameras, video equipment, software,
general office supplies, home office and administrative support, and all
overhead and incidental costs.

EVALUATION OF PROPOSALS & SELECTION PROCEDURES
The Instructions for Submitting Proposals set forth certain criteria which will be used in the
evaluation of proposals and selection of the successful offeror. In addition, the criteria set
forth below will be considered.
6.1

Proposal Analysis Group
The Proposal Analysis Group (PAG) will include representatives from the Department
of Transportation and Capital Infrastructure.

6.2

RFP Schedule
The following schedule is tentative. The number of proposals received will
determine actual schedule.
Proposals Due
January 31, 2019
Shortlist Announcement
February 28, 2019
Interviews
March 14, 2019
Final Ranking Announcement
March 18, 2019

6.3

Evaluation Process and Proposal Content – Failure to provide the following items
with your proposal shall be cause for rejection of proposal as non-responsive
and/or non-responsible.
Please note: In the event that less than three (3) proposals are received in response
to this RFP, the County will engage the VDOT Project Coordinator to determine if
the RFP process can proceed.
The PAG will review and evaluate each proposal and selection will be made on the
basis of the criteria listed below. Offerors are to make written proposals that present
the offerors qualifications and understanding of the work to be performed. Offerors
shall provide each of the following items below in the order presented. Failure to
include any of the requested information may be cause for the proposal to be
considered non-responsive and rejected.
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Do not include cost information in your proposal. This information will be
requested from the top ranked offerors.



Do not use Federal Government forms such as Standard Form 330; Architect
– Engineer Qualifications in your proposal response.



Do not include proposed modifications to the terms and conditions contained in
this RFP, in your proposal.



Proposals should be tabbed and use doubled sided print.

A.

Signature Page (Page 38 & 39)

B.

Documents: Include required documents but not limited to:







Attachment 2, Debarment Certification for Prime Consultant and all Subconsultants.
Attachment 3, Firm Data Sheet
Proof of Authority to Transact Business Form (Page 40)
W-9, insurance certificate;
Addendum
“How did you Hear” form (Page 41).

C.

Table of Contents

D.

Transmittal letter on the offerors letterhead that identifies:


E.

The name of the offeror’s firm submitting the proposal, main office
address and identify whether the offeror will be structured as a
Corporation, Limited Liability Company, General Partnership, Joint
Venture, Limited partnership or other form of organization. Include a
overall statement on the offerors experience providing CEI Services
similar to the requirement of this RFP

Project Management and Technical Expertise
(This is the offeror’s Minimum Qualifications Response to RFP: Section 4.1)
Include as a minimum:
1.

Provide a list of three (3) comparable projects that have been
successfully completed in the last ten (10) years providing
construction management, inspection and engineering services
similar to the requirements defined in this RFP for VDOT and/or
localities administering a VDOT Project. All offerors must demonstrate
extensive experience working with the Virginia Department of
Transportation (VDOT).


Narrative – Maximum of one (1) page per project with up to two
(2) additional pages of graphics.



Provide a detailed description of the projects including
completion date and final costs. Discuss how the client’s
design, economic, and operational objectives were satisfied by
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the design Include the names and contact information of project
managers and designers and general contractors

F.



Provide information on delivery of these projects on time and
within budget. Provide design time (contract/actual); cost of
construction (estimated/actual); and problems encountered and
solutions devised.



Provide the owners name, phone number, and email address for
each project.

2.

References: all offerors shall include with their proposals a minimum of
three (3) current references. This list shall include company name,
person to contact, address, telephone number, fax number, e-mail
address, and the nature of the work performed. Failure to include
references may be cause for rejection of the proposal as
non-responsive. Offeror hereby releases listed references from all
claims and liability for damages that may result from the information
provided by the reference.

3.

List of previous contracts that demonstrate depth of experience
providing construction management, inspection and engineering
services similar to the requirements defined in this RFP. Include
description, scope, project cost, and owner’s contact information.

4.

Awards and letters of commendation received

Credentials of the Project Team
Credentials of the project team, including: construction manager, senior
inspector, inspectors and major Sub-Consultant’s portfolio of related projects
and a history of the proposed team working together on past projects. The
entire project team will be evaluated. Clearly identify the people who will be
involved, what they will do, and their specific experience in that role. Be precise
about the division of responsibility among member firms.
Include as a minimum:
1.

Provide an organizational chart or staffing plan showing the “chain of
command” of the proposed Project team, including individuals
responsible for pertinent disciplines, proposed on the offeror’s team.
Identify major functions to be performed and their reporting
relationships in managing the Project. Identify all sub-consultants on
the organization chart.

2.

Construction Manager resume and portfolio of related projects:


Resume showing ten (10) years’ of experience focusing on
construction, engineering and inspection services that
demonstrate considerable experience comparable to the
requirements contained in Section 5.0, Scope of Services.



Project Portfolio: Submit written description of not more than five (5)
projects completed within the past ten (10) years attributed to the
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Construction Manager that are comparable to the requirements
contained in Section 5.0, Scope of Services. Portfolio is a list of
projects, separate from the resume, demonstrating the Construction
Manager’s experience on managing projects similar to the R FP
Scope of Services.

G.

3.

Resumes of key team members and subcontractor member resumes
that include recent relevant experience with the subject matter of the
disciplines selected by the offeror, role in project, education and
licenses and certifications. Resumes for all construction inspectors
proposed for the Project shall be included, Refer to Section 4.0 - offeror
Minimum Qualifications.

4.

Identify proposed Project team’s previous experience working together
as a team to include a list of previous projects with proposed subconsultants

5.

Provide a chart identifying the primary work location (City/town and
State) of all team members identified in the proposal.

Quality Control/Quality Assurance (QA/QC)
The offeror must present a description of their strategy and methodology in
implementing and maintaining a Quality Assurance and Quality Control plan.
This description should include detailed information concerning how data,
plans, correspondence, and other submittals are checked for accuracy and
what measures the offeror has in place to continuously maintain a high level
of QA/QC throughout a project and throughout the length of this contract.

H.

I.

Understanding of Contract as Depicted in the Proposal.
1.

Provide a statement of key issues and challenges in managing projects
of similar scope and describe your understanding of the processes
depicted in this proposal and the Consultant’s responsibilities.

2.

Provide a task description to include a proposed staffing plan based on
the project description contained in this RFP that identifies positions,
identifies experience requirements for each position and identifies
administrative requirements.

3.

Address impacts of federal funding to include experience assisting local
governments in meeting Davis Bacon Wage Rate documentation and
reporting requirements.

4.

Demonstrate experience providing CEI services for locally administered
VDOT, federally funded construction projects.

5.

Provide a statement of the consultant’s workload with all clients that may
influence project schedules and could impact the Consultants ability to
complete the work within the County’s established schedule.

Overall quality and completeness of proposal (and interview, if short listed):
Proposals will be reviewed for: completeness, attention to detail, clarity,
organization and appearance. Two sided printing is preferred.
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6.4

Evaluation Process
The PAG will review, and evaluate each proposal and selection will be made for on
the basis of the criteria listed below and as more particularly described in Section 6.3.
A.

Project Management and technical expertise. (25 points)

B.

Credentials of Project team. (30 points)

C.

Quality Assurance/Quality Control (15 Points)

D.

Understanding of Contract as depicted in the proposal (25 Points)

E.

Overall quality and completeness of proposal. (5 points)

Once the PAG has read and evaluated each proposal, a composite preliminary rating
will be developed which indicates the group’s collective ranking of the highest rated
proposals in a descending order. The preliminary rating will be used to select the
offerors for further consideration—the short-list. Thereafter, the PAG will conduct
interviews and have discussions with only the top ranked offerors.
6.5

Negotiations with the Top Ranked Offerors.
A.

After the interviews and discussions are completed, the PAG will finalize the
rankings and select the top ranked firm, the Notice of Final Ranking.

B.

Final negotiations for a binding estimate of cost will begin after the top ranked
firm has reviewed the Project plans and specifications and terms and conditions
acceptable to the County have been negotiated.
The Agreement for Service (“Contract” or “Agreement”) with the successful
offeror will contain the Terms and Conditions from Section 8.0 of the RFP. If
the Top Ranked Offeror intends to take exception to these Terms and
Conditions or propose additional or alternative language, they must:

C.

(1)

Identify with specificity the Terms and Conditions to which they take
exception to or seek to amend or replace and provide their additional
or alternate terms and conditions to the County within five (5) business
days after being the notified by of being the Top Ranked Offeror, the
Notice of Final Ranking;

(2)

Failure to both identify with specificity those Terms and Conditions the
Top Ranked Offeror takes exception to or seeks to amend or replace as
well as to provide Offeror’s additional or alternate terms and conditions
may result in termination of negotiations.

(3)

The terms and condition contained in Attachments 7 to this RFP are
mandatory Federal Aid Provisions and non-negotiable.

(4)

While the County may accept additional or different language if so
provided during negotiations, the Terms and Conditions marked with
an asterisk (*) in Section 8.0 of the RFP, are mandatory and nonnegotiable.

Final negotiations with the top ranked offeror for a cost estimate.
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7.0

1.

Top Ranked Offeror shall separate their cost proposal into separate
sections: the Round Hill to Franklin Park Trail section and the Main
Street section.

2.

The Top Ranked Offeror shall submit a cost proposal for the prime
consultant and all sub-consultants that meets the requirements of
Attachment 8 to this RFP; Chapter 11 of the VDOT Local Assistance
projects (LAP) Manual, Appendix C - VDOT Assurance And
Compliance Office (ACO) Pre-Award Evaluation Checklist. Prime
Consultant shall be required to respond to ACO Pre-Award
Evacuation comments and resolve to the satisfaction of VDOT ACO
and the County. This RFP includes a 12% Disadvantaged Business
Enterprises (DBE) goal as defined in 49 CFR Part 26. Refer to
Attachment 6 – Mandatory Federal-Aid Professional Services RFP
Provisions for additional information on DBE requirements.

3.

All firms submitting cost proposals must have internal control systems
in place that meet federal requirements for accounting. These systems
must comply with requirements of 48CFR31, “Federal Acquisition
Regulations, Contract Cost Principles and Procedures,” and
23CFR172, “Administration of Negotiated Contracts.” All firms
selected for contract award must submit their FAR audit data to the
County of Loudoun within ten work days of being notified of their
selection. Should any firm on the consultant team fail to submit the
required audit data within the ten work days, negotiations may be
terminated by the County of Loudoun and the next most qualified team
invited to submit a proposal.

D.

The County of Loudoun assures compliance with Title VI of the Civil Rights
Act of 1964, as amended. The consultant and all subconsultants selected
for the Project will be required to submit a Title VI Evaluation Report (EEOD2) within 10 work days of notification of selection when requested by the
County. This requirement applies to all consulting firms when the contract
amount equals or exceeds $10,000.

E.

If a contract containing both terms and conditions acceptable to the County and
rates considered fair and reasonable by the County cannot be negotiated,
negotiations shall be terminated and negotiations will be conducted with the
next-ranked offeror, and so on. The PAG will conduct all subsequent
negotiations and will make a recommendation to the Board of Supervisors for
the resulting contract award. The rankings shall remain confidential until after
the Contract award.

INSTRUCTIONS TO OFFERORS
7.1

Preparation and Submission of Proposals
A.

Before submitting a proposal, read the ENTIRE solicitation including the
Contract Terms and Conditions. Failure to read any part of this solicitation will
not relieve an offeror of the Contractual obligations.
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7.2

B.

Pricing must be submitted on RFP pricing form only. Include other information,
as requested or required.

C.

All proposals must be submitted to the Division of Procurement in a sealed
container. The face of the sealed container shall indicate the RFP number,
time and date of opening and the title of the RFP.

D.

All proposals shall be signed in ink by the individual or authorized principals of
the firm.

E.

All attachments to the RFP requiring execution by the firm are to be returned
with the proposal.

F.

Proposals must be received by the Division of Procurement prior to 4:00 p.m.,
local Atomic time on the date identified on the cover of the RFP. An atomic
clock is located in the Division of Procurement and can also be verified by
visiting http://www.time.gov/timezone.cgi?Eastern/d/-5/java. Requests for
extensions of this time and date will not be granted, unless deemed to be in the
County's best interest. Offerors mailing their proposals shall allow for sufficient
mail time to ensure receipt of their proposals by the Division of Procurement by
the time and date fixed for acceptance of the proposals. Proposals or
unsolicited amendments to proposals received by the County after the
acceptance date and time will not be considered. Proposals will be publicly
accepted and logged in at the time and date specified above.

G.

Proposals may be submitted via one of the following options: US Mail to PO
Box 7000, Leesburg, Virginia 20177-7000; or hand delivered or private
carrier (UPS/FedEx) to the Division of Procurement, 1 Harrison Street, S.E.,
4th Floor, Leesburg, Virginia 20175. Faxed and e-mailed proposals will not
be accepted. (Please note: offerors choosing to submit proposals via US
Mail should allow at least an additional twenty-four (24) hours in the delivery
process for internal County mailroom distribution.).

H.

Each offeror shall submit one (1) original and four (4) copies of their proposal
to the County's Division of Procurement as indicated on the cover sheet of
this RFP.

Questions and Inquiries
Questions and inquiries, both oral and written, will be accepted from any and all
offerors. However, when requested, complex oral questions shall be submitted in
writing. The Division of Procurement is the sole point of contact for this solicitation
unless otherwise instructed herein. Unauthorized contact with other Loudoun
County staff regarding the RFP may result in the disqualification of the offeror.
Inquiries pertaining to the RFP must give the RFP number, time and date of opening
and the title of the RFP. Material questions will be answered in writing with an
Addendum provided, however, that all questions are received by 5:00 p.m. Friday,
January 18, 2019. It is the responsibility of all offerors to ensure that they have
received all Addendums and to include signed copies with their proposal. Addendums
can be downloaded from www.loudoun.gov/procurement.

7.3

Addendum and Supplement to Request
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If it becomes necessary to revise any part of this request or if additional data are
necessary to enable an exact interpretation of provisions of this request, an Addendum
will be issued. It is the responsibility of the offeror to ensure that he has received all
Addenda prior to submitting a proposal. Addendums can be downloaded from
www.loudoun.gov/procurement.
7.4

Inspection of Site
It is strongly recommended that all offerors make an on-site inspection of the
location where the work will be performed to become completely familiar with the
existing conditions. Failure to comply with this requirement will not relieve the
successful offeror of his obligation to carry out the scope of the resulting contract.
The Project site is open to the public during normal working hours

7.5

Proprietary Information
Trade secrets or proprietary information submitted by an offeror in connection with
this solicitation shall not be subject to disclosure under the Virginia Freedom of
Information Act; however, pursuant to § 2.2-4342 of the Code of Virginia, the
offeror must invoke the protections of this section prior to or upon
submission of the data or other materials, and must clearly identify the data
or other materials to be protected and state the reasons why protection is
necessary. Failure to abide by this procedure may result in disclosure of the
offeror’s information. Offerors shall not mark sections of their proposal as
proprietary if they are to be part of the award of the contract and are of a "Material"
nature.

7.6

Authority to Bind Firm in Contract
Proposals MUST give full firm name and address of offeror. Failure to manually
sign proposal may disqualify it. Person signing proposal should show TITLE or
AUTHORITY TO BIND THE FIRM IN A CONTRACT. Firm name and authorized
signature must appear on proposal in the space provided on the pricing page. Those
authorized to sign are as follows:
If a sole proprietorship, the owner may sign.
If a general partnership, any general partner may sign.
If a limited partnership, a general partner must sign.
If a limited liability company, a “member” may sign or “manager” must sign if so
specified by the Articles of Organization.
If a regular corporation, the CEO, President or Vice-President must sign.
Others may be granted authority to sign but the County requires that a corporate
document authorizing him/her to sign be submitted with proposal.

7.7

Withdrawal of Proposals
A.

All proposals submitted shall be valid for a minimum period of ninety (90)
calendar days following the date established for acceptance.

B.

Proposals may be withdrawn on written request from the offeror at the address
shown in the solicitation prior to the time of acceptance.

C.

Negligence on the part of the offeror in preparing the proposal confers no right
of withdrawal after the time fixed for the acceptance of the proposals.
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7.8

County Furnished Support/Items
The level of support required from County personnel for the completion of each task
shall be estimated by position and man days.
The offeror shall indicate the necessary telephones, office space and materials the
offeror requires. The County may furnish these facilities if the County considers them
reasonable, necessary, and available for the offeror to complete its task.

7.9

Sub-consultants
Offerors shall include a list of all sub-consultants with their proposal. Proposals shall
also include a statement of the sub-consultants' qualifications. The County reserves
the right to reject the successful offeror's selection of sub-consultants for good cause.
If a sub-consultant is rejected, the offeror may replace that sub-consultant with another
sub-consultant subject to the approval of the County. Any such replacement shall be
at no additional expense to the County, nor shall it result in an extension of time without
the County's approval.

7.10

Late Proposals
LATE proposals will be returned to offeror UNOPENED, if RFP number, acceptance
date, and offeror's return address is shown on the container.

7.11

Rights of County
The County reserves the right to accept or reject all or any part of any proposal, waive
informalities, and award the contract to best serve the interest of the County.
Informality shall mean a minor defect or variation of a proposal from the exact
requirements of the Request for Proposal which does not affect the price, quality,
quantity, or delivery schedule for the goods, services, or construction being
procured.

7.12

Prohibition as Sub-consultants
No offeror who is permitted to withdraw a proposal shall, for compensation, supply any
material or labor to or perform any subcontract or other work agreement for the person
or firm to whom the contract is awarded or otherwise benefit, directly or indirectly, from
the performance of the Project for which the withdrawn proposal was submitted.

7.13

Deviations from Scope of Services
If there is any deviation from that prescribed in the Scope of Services, that deviation
shall be clearly identified on the offeror’s proposal. The County reserves the right to
determine the responsiveness of any deviation.

7.14

Notice of Award
A Notice of Award will be posted on the County's web site (www.loudoun.gov) and on
the bulletin board located in the Division of Procurement, 4th floor, One Harrison St,
SE, Leesburg, Virginia 20175.

7.15

Protest
Offerors may refer to §§ 2.2-4357 through 2.2-4364 of the Code of Virginia to
determine their remedies concerning this competitive process. Protests shall be
submitted to the Director, Management and Financial Services.
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7.16

7.17

Miscellaneous Requirements
A.

The County will not be responsible for any expenses incurred by an offeror in
preparing and submitting a proposal.
All proposals shall provide a
straight-forward, concise delineation of the offeror's capabilities to satisfy the
requirements of this request. Emphasis should be on completeness and clarity
of content.

B.

Offerors who submit a proposal in response to this RFP may be required to
make an oral presentation of their proposal. The Division of Procurement will
schedule the time and location for this presentation.

C.

The contents of the proposal submitted by the successful offeror as well as this
RFP will become part of any contract awarded as a result of the Scope of
Services contained herein. The successful offeror will be expected to sign a
contract with the County.

D.

The County reserves the right to reject any and all proposals received by
reason of this request, or to negotiate separately in any manner necessary to
serve the best interests of the County. Offerors whose proposals are not
accepted will be notified in writing.

Debarment
By submitting a proposal, the offeror is certifying that he is not currently debarred by
the County, or in the case of a procurement involving federal funds, by the Federal
Government. A copy of the County's debarment procedure in accordance with Section
2.2-4321 of the Code of Virginia is available upon request.

7.18

Proof of Authority to Transact Business in Virginia
An offeror organized or authorized to transact business in the Commonwealth
pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its bid or
proposal the identification number issued to it by the State Corporation Commission.
Any offeror that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 of the Code
of Virginia or as otherwise required by law shall include in its bid or proposal a
statement describing why the offeror is not required to be so authorized. Any offeror
described herein that fails to provide the required information shall not receive an
award unless a waiver of this requirement and the administrative policies and
procedures established to implement this section is granted by the Purchasing
Agent or his designee. The SCC may be reached at (804) 371-9733 or at
http://www.scc.virginia.gov/default.aspx.

7.19

W-9 Form Required
Each offeror shall submit a completed W-9 form with their proposal. In the event
of contract award, this information is required in order to issue purchase orders
and payments to your firm. A copy of this form can be downloaded from
http://www.irs.gov/pub/irs-pdf/fw9.pdf.

7.20

Insurance Coverage
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Offerors shall include with their proposal a copy of their current Certificate of
Insurance that illustrates the current level of coverage the offeror carries. The
Certificate submitted with the proposal can be a current file copy and does not need
to include any “additional insured” language for the County.
7.21

Legal Action
No bidder or potential bidder shall institute any legal action until all statutory
requirements have been met.

7.22

Certification by Consultant as to Felony Convictions
No one with a felony conviction may be employed under this Contract and by the
signature of its authorized official on the response to this Solicitation, the Consultant
certifies that neither the contracting official nor any of the Consultant's employees,
agents or subconsultants who will work under this Agreement have been convicted
of a felony.

7.23

VDOT Assurance and Compliance Office Pre-Award Evaluation
VDOT’s Assurance and Compliance Office (ACO) will conduct a pre-award
evaluation for consultant “professional services” cost proposals having a value
greater than $200,000 prior to their execution. The consultant is required to submit
a Federal Acquisition Regulations (FAR) audit meeting the requirements of Part 31
of Title 48 of the Code of Federal Regulations when a prime or combined prime and
sub-consultant cost proposal has a value of $200,000 or more. Pre-award
evaluations are not required for off right-of-way Transportation Alternatives
Projects.

8.0

TERMS AND CONDITIONS
While the County may accept additional or different language if so provided during
negotiations, the Terms and Conditions marked with an asterisk (*) are mandatory
and non-negotiable.
8.1

Procedures
The extent and character of the services to be performed by the Consultant shall be
subject to the general control and approval of the Director of the Department of
Transportation and Capital Infrastructure and their authorized representative(s). The
Consultant shall not comply with requests and/or orders issued by anyone other
than the Director of Transportation and Capital Infrastructure and their authorized
representative(s) acting within their authority for the County. Any change to the
Contract must be approved in writing by the Division of Procurement and the
Consultant.

8.2

Delays and Delivery Failures
Time is of the essence. The Consultant must keep the County advised at all times
of status of parties’ agreement. If delay is foreseen, the Consultant shall give
immediate written notice to the Division of Procurement. Should the Consultant fail
to deliver the proper item(s)/service(s) at the time and place(s) contracted for, or
within a reasonable period of time thereafter as agreed to in writing by the Division
of Procurement, or should the Consultant fail to make a timely replacement of
rejected items/services when so required, the County may purchase items/services
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of comparable quality and quantity in the open market to replace the undelivered or
rejected items/services. The Consultant shall reimburse the County for all costs in
excess of the Agreement price when purchases are made in the open market; or, in
the event that there is a balance the County owes to the Consultant from prior
transactions, an amount equal to the additional expense incurred by the County as
a result of the Consultant's nonperformance shall be deducted from the balance as
payment.
8.3

County Reserved Rights
The County reserves the right, at its sole discretion, to issue Requests for Proposal for
similar work and other projects as the need may occur. The County also reserves the
right to issue Purchase Orders, and to expand or otherwise modify existing Purchase
Orders, to other Open-End Consultants based on its sole discretion, in consideration
of its knowledge and/or evaluation of each Consultant's qualifications, expertise,
capabilities, performance record, current ability to perform, location and/or distance to
the Project, and any and all other factors as may be pertinent to the Project and for the
convenience of the County.

8.4

Material Safety Data Sheets
By law, the County of Loudoun will not receive any materials, products, or chemicals
which may be hazardous to an employee's health unless accompanied by a Material
Safety Data Sheet (MSDS) when received. This MSDS will be reviewed by the
County, and if approved, the materials, product or chemical can be used. If the MSDS
is rejected, the Consultant must identify a substitute that will meet the County’s criteria
for approval.

8.5

Business, Professional, and Occupational License Requirement
All firms or individuals doing business in Loudoun County are required to be licensed
in accordance with the County's "Business, Professional, and Occupational
Licensing (BPOL) Tax" Ordinance.
Wholesale and retail merchants without a business location in Loudoun County are
exempt from this requirement. Questions concerning the BPOL Tax should be
directed to the Office of Commissioner of Revenue, telephone (703) 777-0260.

8.6

Payment of Taxes
All Consultants located or owning property in Loudoun County shall assure that all
real and personal property taxes are paid.
The County will verify payment of all real and personal property taxes by the
Consultant prior to the award of any Contract or Contract renewal.

8.7

Insurance
A.

The Consultant shall be responsible for its work and every part thereof, and
for all materials, tools, equipment, appliances, and property of any and all
description used in connection therewith. The Consultant assumes all risk of
direct and indirect damage or injury to the property or persons used or
employed on or in connection with the work contracted for, and of all damage
or injury to any person or property wherever located, resulting from any
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action, omission, commission or operation under the Contract.
B.

C.

The Consultant and all subconsultants shall, during the continuance of the
work under the Contract, provide the following:
1.

Workers' Compensation and Employer's Liability to protect the
Consultant from any liability or damages for any injuries (including
death and disability) to any and all of its employees, including any and
all liability or damage which may arise by virtue of any statute or law
in force within the Commonwealth of Virginia.

2.

Comprehensive General Liability insurance to protect the Consultant,
and the interest of the County, its officers, employees, and agents
against any and all injuries to third parties, including bodily injury and
personal injury, wherever located, resulting from any action or
operation under the Contract or in connection with the contracted
work. The General Liability insurance shall also include the Broad
Form Property Damage endorsement, in addition to coverage for
explosion, collapse, and underground hazards, where required.

3.

Automobile Liability insurance, covering all owned, non-owned,
borrowed, leased, or rented vehicles operated by the Consultant.

4.

Professional Liability against any and all wrongful acts, errors, or
omissions on the part of the Consultant resulting from any action or
operation under the Contract or in connection with the contracted
work.

The Consultant agrees to provide the above referenced policies with the
following limits. Liability insurance limits may be arranged by General,
Automobile and Professional Liability policies for the full limits required, or by
a combination of underlying policies for lesser limits with the remaining limits
provided by an Excess or Umbrella Liability policy
1.

2.

Workers’ Compensation:
Coverage A:
Coverage B:

Statutory
$100,000

General Liability:
Per Occurrence:
Personal/Advertising Injury:
General Aggregate:
Products/Completed Operations:
Fire Damage Legal Liability:

$1,000,000
$1,000,000
$2,000,000
$2,000,000
$100,000

GL Coverage, excluding Products and Completed Operations, should
be on a Per Project Basis
3.
4.

Automobile Liability:
Combined Single Limit:

$1,000,000

Professional Liability
Per Occurrence:
General Aggregate:

$1,000,000
$1,000,000
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D.

The following provisions shall be agreed to by the Consultant:
1.

No change, cancellation, or non-renewal shall be made in any
insurance coverage without a forty-five (45) day written notice to the
County. The Consultant shall furnish a new certificate prior to any
change or cancellation date. The failure of the Consultant to deliver a
new and valid certificate will result in suspension of all payments until
the new certificate is furnished.

2.

Liability Insurance "Claims Made" basis:
If the liability insurance purchased by the Consultant has been issued
on a "claims made" basis, the Consultant must comply with the
following additional conditions. The limits of liability and the
extensions to be included as described previously in these provisions,
remain the same. The Consultant must either:
a.

Agree to provide, prior to commencing work under the Contract,
certificates of insurance evidencing the above coverage for a
period of two (2) years after final payment for the Contract for
General Liability policies and five (5) years for Professional
Liability policies. This certificate shall evidence a "retroactive
date" no later than the beginning of the Consultant's work under
this Contract, or

b.

Purchase the extended reporting period endorsement for the
policy or policies in force during the term of this Contract and
evidence the purchase of this extended reporting period
endorsement by means of a certificate of insurance or a copy
of the endorsement itself.

3.

The Consultant must disclose the amount of deductible/self-insured
retention applicable to the General Liability, Automobile Liability and
Professional Liability policies, if any. The County reserves the right to
request additional information to determine if the Consultant has the
financial capacity to meet its obligations under a deductible/selfinsured plan. If this provision is utilized, the Consultant will be
permitted to provide evidence of its ability to fund the deductible/selfinsured retention.

4.

a.

The Consultant agrees to provide insurance issued by
companies admitted within the Commonwealth of Virginia, with
the Best's Key Rating of at least A:VII.

b.

European markets including those based in London, and the
domestic surplus lines market that operate on a non-admitted
basis are exempt from this requirement provided that the
Consultant's broker can provide financial data to establish that
a market's policyholder surpluses are equal to or exceed the
surpluses that correspond to Best's A:VII Rating.

a.

The Consultant will provide an original signed Certificate of
Insurance and such endorsements as prescribed herein.

5.
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8.8

b.

The Consultant will provide on request certified copies of all
insurance coverage related to the Contract within ten (10)
business days of request by the County. These certified copies
will be sent to the County from the Consultant's insurance agent
or representative. Any request made under this provision shall
be deemed confidential and proprietary.

c.

Any certificates provided shall indicate the Contract name and
number.

6.

The County, its officers and employees shall be Endorsed to the
Consultant's Automobile and General Liability policies as an
"additional insured" with the provision that this coverage "is primary to
all other coverage the County may possess." (Use "loss payee" where
there is an insurable interest). A Certificate of Insurance evidencing
the additional insured status must be presented to the County along
with a copy of the Endorsement.

7.

Compliance by the Consultant with the foregoing requirements as to
carrying insurance shall not relieve the Consultant of their liabilities
provisions of the Contract.

E.

Contractual and other Liability insurance provided under this Contract shall
not contain a supervision, inspection or engineering services exclusion that
would preclude the County from supervising and/or inspecting the Project as
to the end result. The Consultant shall assume all on-the-job responsibilities
as to the control of persons directly employed by it.

F.

Precaution shall be exercised at all times for the protection of Persons
(including employees) and property.

G.

The Consultant is to comply with the Occupational Safety and Health Act of
1970, Public Law 91-956, as it may apply to this Contract.

H.

Any loss insured under subparagraph 8.7.B.4 is to be adjusted with the
County and made payable to the County as trustee for the requirements of
any applicable mortgagee clause.

I.

If an "ACORD" Insurance Certificate form is used by the Consultant's
insurance agent, the words "endeavor to" and ". . . but failure to mail such
notice shall impose no obligation or liability of any kind upon the company" in
the "Cancellation" paragraph of the form shall be deleted.

J.

The Consultant agrees to waive all rights of subrogation against the County,
its officers, employees, and agents.

Hold Harmless
The Consultant shall indemnify and hold harmless the County, including its officials
and employees, from all liability, losses, costs, damages, claims, causes of action, and
suits of any nature (specifically including reasonable attorney’s fees and defense costs
incurred with the defense of third party claims) incidental to or brought as a
consequence of any negligent or willful act, error, omission, or breach of the applicable
professional standard of care by the Consultant and/or its sub-consultants. The
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Consultant agrees that this clause shall include, but is not limited to, claims involving
infringement of patent or copyright. This section shall survive completion of the
Contract. The County is prohibited from indemnifying Consultant and/or any other
third parties.
8.9

Safety
All Consultants and sub-consultants performing services for the County of Loudoun
are required and shall comply with all Occupational Safety and Health
Administration (OSHA), State and County Safety and Occupational Health
Standards and any other applicable rules and regulations. Also all Consultants and
sub-consultants shall be held responsible for the safety of their employees and any
unsafe acts or conditions that may cause injury or damage to any persons or
property within and around the work site area under this Contract.

8.10

Notice of Required Disability Legislation Compliance *
The County is required to comply with State and Federal disability legislation: The
Rehabilitation Act of 1973 Section 504, The Americans with Disabilities Act (ADA)
for 1990 Title II and The Virginians with Disabilities Act of 1990.
Specifically, the County may not, through its contractual and/or financial
arrangements, directly or indirectly avoid compliance with Title II of the Americans
with Disabilities Act, Public Law 101-336, which prohibits discrimination by public
entities on the basis of disability. Subtitle A protects qualified individuals with
disability from discrimination on the basis of disability in the services, programs, or
activities of all State and local governments. It extends the prohibition of
discrimination in federally assisted programs established by the Rehabilitation Act
of 1973 Section 504 to all activities of State and local governments, including those
that do not receive Federal financial assistance, and incorporates specific
prohibitions of discrimination on the basis of disability in Titles I, III, and V of the
Americans with Disabilities Act. The Virginians with Disabilities Act of 1990 follows
the Rehabilitation Act of 1973 Section 504.

8.11

Ethics in Public Contracting *
The provisions contained in §§ 2.2-4367 through 2.2-4377 of the Virginia Public
Procurement Act as set forth in the 1950 Code of Virginia, as amended, shall be
applicable to all Contracts solicited or entered into by the County. A copy of these
provisions may be obtained from the Purchasing Agent upon request.
The above-stated provisions supplement, but do not supersede, other provisions of
law including, but not limited to, the Virginia State and Local Government Conflict of
Interests Act (§ 2.2-3100 et seq.), the Virginia Governmental Frauds Act (§ 18.2-498.1
et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2. The provisions apply
notwithstanding the fact that the conduct described may not constitute a violation of
the Virginia Conflict of Interests Act.

8.12

Employment Discrimination by Consultants Prohibited *
Every Contract of over $10,000 shall include the following provisions:
A.

During the performance of this Contract, the Consultant agrees as follows:
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B.

8.13

1.

The Consultant will not discriminate against any employee or applicant
for employment because of race, religion, color, sex, national origin, age,
disability, status as a service disabled veteran, or any other basis
prohibited by state law relating to discrimination in employment, except
where there is a bona fide occupational qualification reasonably
necessary to the normal operation of the Consultant. The Consultant
agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.

The Consultant, in all solicitations or advertisements for employees
placed by or on behalf of the Consultant, shall state that such Consultant
is an equal opportunity employer.

3.

Notices, advertisements and solicitations placed in accordance with
federal law, rule or regulation shall be deemed sufficient to meet this
requirement.

The Consultant will include the provisions of the foregoing paragraphs, 1, 2,
and 3 in every subcontract or purchase order of over $10,000, so that the
provisions will be binding upon each sub-consultant or vendor.

Drug-free Workplace *
Every Contract of over $10,000 shall include the following provisions:
During the performance of this Contract, the Consultant agrees to (i) provide a drugfree workplace for the Consultant’s employees; (ii) post in conspicuous places,
available to employees and applicants for employment, a statement notifying
employees that the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana is prohibited in the
Consultant’s workplace and specifying the actions that will be taken against
employees for violations of such prohibition; (iii) state in all solicitations or
advertisements for employees placed by or behalf of the Consultant that the
Consultant maintains a drug-free workplace; and (iv) include the provisions of the
foregoing clauses in every subcontract or purchase order of over $10,000, so that
the provisions will be binding upon each sub-Consultant or vendor.
For the purposes of this section, “drug-free workplace” means a site for the
performance of work done in connection with a specific Contract awarded to a
Consultant in accordance with this chapter, the employees of whom are prohibited
from engaging in the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana during the performance
of the Contract.

8.14

Faith-Based Organizations *
The County does not discriminate against faith-based organizations.

8.15

Immigration Reform and Control Act of 1986 *
By entering this Contract, the Consultant certifies that it does not and will not during
the performance of this Contract violate the provisions of the Federal Immigration
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Reform and Control Act of 1986, which prohibits employment of illegal aliens.
8.16

Exemption from Taxes *
Pursuant to Va. Code § 58.1-609.1, the County is exempt from Virginia State Sales
or Use Taxes and Federal Excise Tax, therefore the Consultant shall not charge the
County for Virginia State Sales or Use Taxes or Federal Excise Tax on the finished
goods or products provided under the Contract. However, this exemption does not
apply to the Consultant, and the Consultant shall be responsible for the payment of
any sales, use, or excise tax it incurs in providing the goods required by the Contract,
including, but not limited to, taxes on materials purchased by a Consultant for
incorporation in or use on a construction project. Nothing in this section shall prohibit
the Consultant from including its own sales tax expense in connection with the
Contract in its Contract price.

8.17

Ordering, Invoicing and Payment
All work requested under this Contract shall be placed on a County issued Purchase
Order. The Consultant shall not accept credit card orders or payments.
The Consultant shall submit invoices, in triplicate, at the completion of tasks and
submission of deliverables; such statement to include a detailed breakdown of all
charges for that deliverable.
All such invoices will be paid promptly by the County unless any items thereon are
questioned, in which event payment will be withheld pending verification of the
amount claimed and the validity of the claim. The Consultant shall provide complete
cooperation during any such investigation.
Invoices shall be submitted to:
County of Loudoun, Virginia
Department of Transportation & Capital Infrastructure
Attn: Don Bredice, Construction Project Manager
101 Blue Seal Drive, Suite 102
Leesburg, VA 20177
Individual Consultants shall provide their social security numbers, and
proprietorships, partnerships, and corporations shall provide their federal employer
identification number on the pricing form.

8.18

Payments to Sub-consultants *
Within seven (7) days after receipt of amounts paid by the County for work performed
by a sub-consultant under this Contract, the Consultant shall either:
A.

Pay the sub-consultant for the proportionate share of the total payment
received from the County attributable to the work performed by the subconsultant under this Contract; or

B.

Notify the County and sub-consultant, in writing, of his intention to withhold all
or a part of the sub-consultant's payment and the reason for non-payment.

The Consultant shall pay interest to the sub-consultant on all amounts owed that
remain unpaid beyond the seven (7) day period except for amounts withheld as
Construction Engineering Inspection Services for the Round Hill to Franklin Park Trail and Main Street Project
RFP RFQ 12761
Page 30 of 41

allowed in item B. above.
Unless otherwise provided under the terms of this Contract, interest shall accrue at the
rate of one percent (1%) per month.
The Consultant shall include in each of its subcontracts a provision requiring each subconsultant to include or otherwise be subject to the same payment and interest
requirements as set forth above with respect to each lower-tier sub-consultant.
The Consultant's obligation to pay an interest charge to a sub-consultant pursuant to
this provision may not be construed to be an obligation of the County.
8.19

Substitutions
NO substitutions, additions or cancellations, including those of key personnel, are
permitted after Contract award without written approval by the Division of
Procurement. Where specific employees are proposed by the Consultant for the
work, those employees shall perform the work as long as that employee works for
the Consultant, either as an employee or sub-consultant unless the County agrees
to the substitution. Requests for substitutions will be reviewed by the County and
approval may be given by the County at its sole discretion.

8.20

Assignment *
The Agreement may not be assigned in whole or in part without the prior written
consent of the Division of Procurement. The rights and obligations of the Consultant
are personal and may be performed only by the Consultant. Any purported
assignment that does not comply with this provision is void. This Agreement is
binding upon and inures to the benefit of the parties and their respective permitted
successors and assigns.

8.21

Termination
Subject to the provisions below, the Contract may be terminated by the County upon
thirty (30) days advance written notice to the Consultant; but if any work or service
hereunder is in progress, but not completed as of the date of termination, then the
Contract may be extended upon written approval of the County until said work or
services are completed and accepted.
A.

Termination for Convenience
The County may terminate this Contract for convenience at any time in which
the case the parties shall negotiate reasonable termination costs.

B.

Termination for Cause
In the event of Termination for Cause, the thirty (30) days advance notice is
waived and the Consultant shall not be entitled to termination costs.

C.

Termination Due to Unavailability of Funds in Succeeding Fiscal Years
If funds are not appropriated or otherwise made available to support
continuation of the performance of this Contract in a subsequent fiscal year,
then the Contract shall be canceled and, to the extent permitted by law, the
Consultant shall be reimbursed for the reasonable value of any non-recurring
costs incurred but not amortized in the price of the supplies or services
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delivered under the Contract.
8.22

Contractual Disputes *
The Consultant shall give written notice to the Purchasing Agent of intent to file a
claim for money or other relief within ten (10) calendar days of the occurrence giving
rise to the claim or at the beginning of the work upon which the claim is to be based,
whichever is earlier.
The Consultant shall submit its invoice for final payment within thirty (30) days after
completion or delivery.
The claim, with supporting documentation, shall be submitted to the Purchasing
Agent by US Mail, return receipt requested, courier, or overnight delivery service,
no later than sixty (60) days after final payment. If the claim is not disposed of by
agreement, the Purchasing Agent shall reduce his/her decision to writing and mail
via U.S. mail or otherwise forward a copy thereof to the Consultant within thirty (30)
days of the County’s receipt of the claim.
The Purchasing Agent's decision shall be final unless the Consultant appeals within
thirty (30) days by submitting a written letter of appeal to the County Administrator,
or his designee. The County Administrator shall render a decision within sixty (60)
days of receipt of the appeal.
No Consultant shall institute any legal action until all statutory requirements have
been met. Each party shall bear its own costs and expenses resulting from any
litigation, including attorney’s fees.

8.23

Prime Consultant Responsibilities
The Consultant(s) shall be responsible for completely supervising and directing the
work under the resulting Contract(s) and all sub-consultants that they may utilize.
Sub-consultants who perform work under the resulting Contract shall be responsible
to the prime Consultant. The Consultant agrees to be fully responsible for the acts
and omissions of their sub-consultants and of persons employed by them.

8.24

Ownership of Documents
Any reports, specifications, drawings, blueprints, negatives, electronic files or other
documents prepared by the Consultant in the performance of its obligations under the
Contract shall be the exclusive property of the County, and all such materials shall be
returned to the County upon completion, termination, or cancellation of this Contract.
The Consultant shall not use, willingly allow, or cause such materials to be used for
any purpose other than performance of all Consultant’s obligations under the resulting
Contract without the prior written consent of the County. However, the Consultant may
retain file copies which cannot be used without prior written consent of the County. The
County agrees that the Consultant shall not be liable for damages, loss, or injury
resulting from the future use of the provided documents for other than the project
specified, when the Consultant is not the firm of record.

8.25

Submissions
All Project correspondence, design/review documents, reports etc., prepared by the
Consultant shall be distributed to the County’s Project Manager for each major phase
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and sub phase of the Project in the quantities as directed. Within twenty (21) days of
Project completion of each phase submit a Project completion report with Project close
out documents to the County’s Project Manager.
8.26

Responsibility for Claims and Liabilities
The County’s review, approval, or acceptance of, or payment for, any services required
shall not be construed to operate as a waiver by the County of any rights or of any
cause of action arising out of the Contract. The Consultant shall be and remains liable
to the County for the accuracy and competency of plans, specifications, or other
documents or work and Consultant is responsible to the County for any costs incurred
resulting from any errors, acts or omissions in the performance of any services
furnished.

8.27

Severability *
In the event that any provision shall be adjudged or decreed to be invalid, by a court
of competent jurisdiction, such ruling shall not invalidate the entire Agreement but
shall pertain only to the provision in question and the remaining provisions shall
continue to be valid, binding and in full force and effect.

8.28

Governing Law/Forum*
This Agreement shall be governed and construed in all respects by its terms and by
the laws of the Commonwealth of Virginia, without giving effect to its conflicts of laws
provisions. Any judicial action shall be filed in the Commonwealth of Virginia, County
of Loudoun. Consultant expressly waives any objection to venue or jurisdiction of the
Loudoun County Circuit Court, Loudoun County, Virginia. Consultant expressly
consents to waiver of service of process in an action pending in the Loudoun County
Circuit Court pursuant to Virginia Code Section 8.01-286.1.

8.29

Notices
All notices and other communications hereunder shall be deemed to have been
given when made in writing and either (a) delivered in person, (b) delivered to an
agent, such as an overnight or similar delivery service, or (c) deposited in the United
States mail, postage prepaid, certified or registered, addressed as follows:
TO CONSULTANT:
TBD

TO COUNTY:
County of Loudoun, Virginia
Division of Procurement
Attn: Christopher Bresley
Via delivery method (a) or (b)

1 Harrison Street, SE, 4th Floor
Leesburg, VA 20175
Or
Via delivery method (c)

P.O. Box 7000
Leesburg, VA 20175
Notice is deemed to have been received: (i) on the date of delivery if delivered in
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person; (ii) on the first business day after the date of delivery if sent by same day or
overnight courier service; or (iii) on the third business day after the date of mailing,
if sent by certified or registered United States Mail, return receipt requested, postage
and charges prepaid.
8.30

Licensure
To the extent required by the Commonwealth of Virginia (see e.g. 54.1-1100 et seq.
of the Code of Virginia) or the County, the Consultant shall be duly licensed to
perform the services required to be delivered pursuant to this Contract.

8.31

Authority to Transact Business in Virginia *
A Consultant organized as a stock or nonstock corporation, limited liability company,
business trust, or limited partnership or registered as a registered limited liability
partnership shall be authorized to transact business in the Commonwealth as a
domestic or foreign business entity if so required by Title 13.1 or Title 50 of the Code
of Virginia or as otherwise required by law. Any business entity described herein
that enters into a Contract with the County pursuant to the Virginia Public
Procurement Act 2.2-4300 et seq. shall not allow its existence to lapse or its
certificate of authority or registration to transact business in the Commonwealth, if
so required under Title 13.1 or Title 50 of the Code of Virginia, to be revoked or
cancelled at any time during the term of the Contract. The County may void any
Contract with a business entity if the business entity fails to remain in compliance
with the provisions of this section.

8.32

Counterparts
This Contract and any amendments or renewals hereto may be executed in a
number of counterparts, and each counterpart signature, when taken with the other
counterpart signatures, is treated as if executed upon one original of this Contract
or any amendment or renewal. A signature by any party to this Contract provided
by facsimile or electronic mail is binding upon that party as if it were the original.

8.33

No Smoking
Smoking in all County buildings is prohibited. The County may designate a smoking
area outside County facilities. Consultant shall only use those designated smoking
areas. Certain County facilities, both inside and outside, may be entirely smoke
free. Consultant shall inquire of the Contract Administrator or designee if a facility
is entirely smoke free. Failure to adhere to the County’s no smoking policies may
lead to removal of Consultant employees and possible Contract termination.

8.34

Confidentiality
A. Consultant Confidentiality
The Consultant acknowledges and understands that its employees may have
access to proprietary, business information, or other confidential information
belonging to the County. Therefore, except as required by law, the Consultant
agrees that its employees will not:
1. Access or attempt to access data that is unrelated to their job duties or
authorizations as related to this Agreement.
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2. Access or attempt to access information beyond their stated authorization.
3. Disclose to any other person or allow any other person access to any
information related to the County or any of its facilities or any other user of
this Agreement that is proprietary or confidential. Disclosure of information
includes, but is not limited to, verbal discussions, FAX transmissions,
electronic mail messages, voice mail communication, written documentation,
“loaning” computer access codes and/or another transmission or sharing of
data.
The Consultant understands that the County, or others may suffer irreparable harm
by disclosure of proprietary or confidential information and that the County may seek
legal remedies available to it should such disclosure occur. Further, the Consultant
understands that violations of this provision may result in termination of the
Agreement.
The Consultant understands that information and data obtained during the
performance of this agreement shall be considered confidential, during and
following the term of this Agreement, and will not be divulged without the Purchasing
Agent’s written consent and then only in strict accordance with prevailing laws. The
Consultant shall hold all information provided by the County as proprietary and
confidential, and shall make no unauthorized reproduction or distribution of such
material.
B. County Confidentiality
The County understands that certain information provided by the Consultant during
the performance of this Agreement may also contain confidential or proprietary
information. Consultant acknowledges that this Contract and public records (as
defined by §2.2-3701 of the Virginia Freedom of Information Act) provided pursuant
to this Contract are subject to the Virginia Freedom of Information Act §§2.2-3700
et seq. and the Virginia Public Procurement Act §2.2-4342 of the Code of Virginia.
8.35

Force Majeure
A party is not liable for failure to perform the party's obligations if such failure is as
a result of Acts of God (including fire, flood, earthquake, storm, hurricane or other
natural disaster), war, invasion, act of foreign enemies, hostilities (regardless of
whether war is declared), civil war, rebellion, revolution, insurrection, military or
usurped power or confiscation, terrorist activities, nationalization, government
sanction, blockage, embargo, strikes at national level or industrial disputes at a
national level, or strike or industrial disputes by labor not employed by the affected
party, its subconsultants or its suppliers and which affect an essential portion of the
contracted for works but excluding any industrial dispute which is specific to the
performance of the works or this contract, interruption or failure of electricity or
telephone service.
If a party asserts Force Majeure as an excuse for failure to perform the party's
obligation, that party must immediately notify the other party giving full particulars of
the event of force majeure and the reasons for the event of force majeure preventing
that party from, or delaying that party in performing its obligations under this contract
and that party must use its reasonable efforts to mitigate the effect of the event of
force majeure upon its or their performance of the contract and to fulfill its or their
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obligations under the contract.
An event of force majeure does not relieve a party from liability for an obligation
which arose before the occurrence of that event, nor does that event affect the
obligation to pay money in a timely manner which matured prior to the occurrence
of that event.
The Consultant has no entitlement and County has no liability for: (1) any costs,
losses, expenses, damages or the payment of any part of the contract price during
an event of force majeure; and (2) any delay costs in any way incurred by the
Consultant due to an event of force majeure.
8.36

Survival of Terms
Upon discharge of this Agreement, Sections (Notice, Hold Harmless, Governing
Law/Forum, Contractual Disputes) of these Terms and Conditions continue and
survive in full force and effect.

8.37

Non-Waiver
No waiver of any provision of this Agreement shall constitute a waiver of any other
provision nor shall any waiver of this Agreement constitute a continuing waiver
unless otherwise expressly provided.

8.38

Audits:
A.

The Consultant shall maintain books, records and documents of all costs and
data in support of the services provided. Loudoun County or its authorized
representative shall have the right to audit the books, records and documents
of the Consultant under the following conditions:
1.

If the contract is terminated for any reason in accordance with the
provisions of these contract documents in order to arrive at equitable
termination costs;

2.

In the event of a disagreement between the Consultant and the County
on the amount due the Consultant under the terms of this contract.

3.

If required due to use of Federal funds.

4.

To check or substantiate any amounts invoiced or paid which are
required to reflect the costs of services, or the Consultant's efficiency
or effectiveness under this contract; and,

5.

If it becomes necessary to determine the County's rights and the
Consultant's obligations under the contract or to ascertain facts
relative to any claim against the Consultant that may result in a charge
against the County.

B.

These provisions for an audit shall give Loudoun County unlimited access
during normal working hours to the Consultant's books and records under
the conditions stated above.

C.

Unless otherwise provided by applicable statute, the consultant, from the
effective date of final payment or termination hereunder, shall preserve and
make available to Loudoun County for a period of three (3) years thereafter,
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at all reasonable times at the office of the Consultant but without direct charge
to the County, all its books, records documents and other evidence bearing
on the costs and expenses of the services relating to the work hereunder.

8.39

D.

Loudoun County's right to audit and the preservation of records shall
terminate at the end of three (3) years as stated herein. The Consultant shall
include this "Right of Audit and Preservation of Records" clause in all
subcontracts issued by it and they shall require same to be inserted by all
lower tier subconsultants in their subcontracts, for any portion of the work.

E.

Should the Consultant fail to include this clause in any such contract or lower
tier contract, or otherwise fail to insure Loudoun County's rights hereunder,
the Consultant shall be liable to Loudoun County for all reasonable costs,
expenses and attorney's fees which Loudoun County may have to incur in
order to obtain an audit or inspection of or the restoration of records which
would have otherwise been available to Loudoun County from said persons
under this clause. Such audit may be conducted by Loudoun County or its
authorized representative.

Mandatory Federal-Aid Professional Services RFP Provisions
Refer to Attachment 6 to this RFP for Mandatory Federal-Aid Professional Services
RFP Provisions.

8.40

Mandatory Federal-Aid Professional Services Agreement for Service Provisions
Refer to Attachment 7 to this RFP for Mandatory Federal-Aid Professional Services
Provisions that must be incorporated into the Agreement for Service between the
County and Consultant.
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RFQ 12761

Loudoun County, Virginia
Department of Finance and Procurement
One Harrison Street, SE, 4th Floor
Leesburg, Virginia 20175

CONSTRUCTION ENGINEERING INSPECTION SERVICES FOR THE ROUND
HILL TO FRANKLIN PARK TRAIL AND MAIN STREET PROJECT
THE FIRM OF:
Address:

FEIN: ______________________________
Hereby proposes to provide the requested services as defined in Request for Proposal RFQ 12761
I understand that the omission of any items listed below from this proposal may be cause for rejection
of the proposal as nonresponsive. I have ensured that I have received and acknowledged any and
all Addenda.
A.

Return the following with your proposal. If Offeror fails to provide with their proposal, items shall
be provided within twenty-four (24) hours of proposal opening.
ITEM:
1.
2.
3.

B.

INCLUDED: (X)
W-9 Form (7.19):
Certificate of Insurance (7.20):
Addenda, if any (Informality) (7.2, 7.3 & 7.11):

Failure to provide the following items with your proposal shall be cause for rejection of proposal as
non-responsive and/or non-responsible. It is the responsibility of the offeror to ensure that it has
received all addenda and to include signed copies with their proposal (7.2).
1.
2.
3.
4.

Addenda, if any (7.2, 7.3 & 7.11):
Payment Terms:
______ net 30 or _____ Other
Proof of Authority to Transact Business
in Virginia Form (Page 40):
One (1) original and four (4) copies of Proposal (6.3 & 7.1H)

Note: Fees are not to be included with this proposal. The County will negotiate with the highest
ranked offeror.
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Person to contact regarding this proposal:
Title:

Phone:

Fax:

Email:
Name and title of person authorized to bind the offeror (7.6):
Name:

Title:

Signature:

Date:

By signing and submitting a proposal, your firm acknowledges and agrees that it has read and
understands the RFP documents and that your Firm is not currently Debarred by a local or state
government or the Federal Government.
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Loudoun County, Virginia
www.loudoun.gov/procurement

Department of Finance and Procurement
Division of Procurement
1 Harrison Street, S.E., 4th Floor, MSC#41C, Leesburg, VA 20175

PROOF OF AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA
THIS FORM MUST BE SUBMITTED WITH YOUR BID/PROPOSAL. FAILURE TO INCLUDE THIS
FORM SHALL RESULT IN REJECTION OF YOUR BID/PROPOSAL
Pursuant to Virginia Code §2.2-4311.2, a bidder/offeror organized or authorized to transact business in the Commonwealth
pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its bid/ proposal the identification number issued to
it by the State Corporation Commission (“SCC”). Any bidder/offeror that is not required to be authorized to transact business
in the Commonwealth as a foreign business entity under Title 13.1 or Title 50 of the Code of Virginia or as otherwise
required by law shall include in its bid or proposal a statement describing why the offeror is not required to be so authorized.
Any bidder/offeror described herein that fails to provide the required information shall not receive an award unless a waiver
of this requirement and the administrative policies and procedures established to implement this section is granted by the
Purchasing Agent or his designee.
If this bid/proposal for goods or services is accepted by the County of Loudoun, Virginia, the undersigned agrees that the
requirements of the Code of Virginia Section 2.2-4311.2 have been met.
Please complete the following by checking the appropriate line that applies and providing the requested information.
PLEASE NOTE: The SCC number is NOT your federal ID number or business license number.
A._____ Bidder/offeror is a Virginia business entity organized and authorized to transact business in Virginia by the SCC
and such bidder’s/offeror’s Identification Number issued to it by the SCC is ______________________.
B._____ Bidder/offeror is an out-of-state (foreign) business entity that is authorized to transact business in Virginia by the
SCC and such bidder’s/offeror’s Identification Number issued to it by the SCC is _____________________.
C._____ Bidder/offeror does not have an Identification Number issued to it by the SCC and such bidder/offeror is not
required to be authorized to transact business in Virginia by the SCC for the following reason(s):
Please attach additional sheets of paper if you need to explain why such bidder/offeror is not required to be
authorized to transact business in Virginia.
________________________________________________________________
Legal Name of Company (as listed on W-9)
________________________________________________________________
Legal Name of Bidder/Offeror
_______________________________
Date
________________________________________________________________
Authorized Signature
________________________________________________________________
Print or Type Name and Title
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HOW DID YOU HEAR ABOUT THIS REQUEST FOR PROPOSAL?
RFQ 12761
Please take the time to mark the appropriate line and return with your proposal.
Associated Builders & Contractors
Bid Net
Builder's Exchange of Virginia
Email notification from Loudoun County
Dodge Reports
India This Week
LS Caldwell & Associates
Loudoun Co Small Business Development Center
Loudoun Co Chamber of Commerce

Loudoun Times Mirror
Our Web Site
NIGP
The Plan Room
Reed Construction Data
Tempos Del Mundo
Valley Construction News
Virginia Business Opportunities
VA Dept. of Minority Business Enterprises
RAPID

Other
SERVICE RESPONSE CARD
Date of Service:
How did we do?
Please let us know how we did in serving you. We’d like to know if we are serving you at an acceptable
level.
RFQ 12761

How would you rate the way your request for this document was handled?
Excellent
Good
Average
Fair
Poor
Did you have contact with Procurement staff?
How would you rate the manner in which you were treated by the Procurement staff?
Excellent
Good Average
Fair
Poor
How would you rate the overall response to your request?
Excellent
Good
Average
Fair
Poor
COMMENTS:

Thank you for your response!
We can better assess our service to you through feedback from you.
Your Name:
Address:
Phone:

(day)
evening
Please return completed form to: Patty Cogle  Procurement 
PO Box 7000  Leesburg, VA 20177
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